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MEMORANDUM 

 
 
To:       Ernie Martin, Project Manager   
From:      Scott A. Avore, Chief Property Officer 
Subject: Augusta–Exit 113 / Old Belgrade Road Preliminary R/W Cost Estimates 
Date:    July 21, 2010 
   
 
As requested, I have completed preliminary right of way cost estimates for the four 
alternatives under consideration. I’ve made the following assumptions: 
 

• Any additional right of way necessary from the hospital property will be 
dedicated to the project at no cost 

• There are no acquisitions westerly of the new hospital intersection until 
reaching the NRF property, with the exception of a small triangle at the 
Middle Road intersection 

 
All of the alternatives have the same estimated cost from the interstate to the NRF 
property. This cost is estimated to be $617,500 and includes the acquisition of two 
residences and one vacant land parcel. Should the three residences located near 
the west side roundabout interchange be acquired, the additional cost is estimated 
to be $531,500. 
 
The One Way Bog Road Alternative is estimated to have an additional cost of 
$309,000 which includes the cost of acquiring one residence and one vacant land 
parcel. 
 
The New Alignment at Bog Road Alternative is estimated to have an additional 
cost of $696,000 which includes the cost of acquiring one property that contains 
two residences and one vacant commercial building. It also includes probable 
severance damages to one residential property. 
 
The Closed Bog Road Alternative is estimated to have an additional cost of 
$336,000 which includes the cost of acquiring one residence and one vacant land 
parcel as well as potential severance damage to one parcel. 
 
The Ourston Roundabout Alternative is estimated to have an additional cost of 
$933,000 which includes the cost of acquiring five residences, one vacant land 
parcel, and potential severance damages to one mixed use property. 
 
As you are aware, these estimates are very rough and will require refinement 
when an alignment is chosen and more is known about the project impacts. 
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